SUPERPAVE, TYPE B HOT-MIX, 160

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/17/09
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : CONVERSION ROADS I, SOUTH, 2010
CALL ORDER : 001 CONTRACT ID : 30-069-02.01 COUNTIES SUSSEX
LETTING DATE : 11/24/09 DISTRICT : M9
STATE/FEDERAL AID NO: 30-069-02 CONTRACT TIME : 90 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) 30-069-02
CONVERSION ROADS I, SOUTH, 2010
SET-ASIDE
VENDOR RANKING Contract was awarded on 12/17/09 to vendor AMERICAN INFRASTRUCTURE-MD INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 2,614,668.31 124.0486% 100.0000%
1 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 S 2,107,777.00 100.0000% 80.6136%
2 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 S 2,125,456.59 100.8388% 81.2897%
3 AMERICAN PAVING CORP, 28101 OLD EDEN RD, EDEN, MD, 21822 S 2,268,738.88 107.6366% 86.7697%
4 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 S 2,274,603.11 107.9148% 86.9939%
5 A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 S 2,360,359.46 111.9834% 90.2738%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 B e At
SECTION 0001 Category 0001
| | |
0010 208000 15.000 cCY | 25.00000 375.00] 10.00000 150.00]| 32.38000 485.70
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0020 209006 290.000 CY | 30.00000 8700.00| 22.25000 6452.50] 27.18000 7882.20
BORROW, TYPE F | | |
0030 210000 12.000 cCY | 25.00000 300.00] 59.02000 708.24] 21.84000 262.08
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0040 211002 200.000 LF | 3.00000 600.00 | 5.13000 1026.00| 6.00000 1200.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | | |
0050 302005 812.000 TON | 50.00000 40600.00]| 30.00000 24360.00] 45.08000 36604.96
GRADED AGGREGATE BASE COURSE, TYPE B | |
0060 302008 138.000 cCY | 90.00000 12420.00] 44.30000 6113.40] 71.34000 9844.92
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0070 401644 22974.000 TON | 65.00000 1493310.00]| 58.00000 1332492.00]| 56.90000 1307220.60
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0080 401666 550.000 TON | 90.00000 49500.00| 74.75000 41112.50] 67.04000 36872.00
| | |
| | |

GYRATIONS, PG 64-22, PATCHING



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/17/09
PAGE 001 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE CONVERSION ROADS I, SOUTH, 2010
CALL ORDER : 001 CONTRACT 1ID 30-069-02.01 COUNTIES : SUSSEX
LETTING DATE 11/24/09 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 | ( 2 )
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0090 401669 3625.000 TON | 70.00000 253750.00] 55.50000 201187.50] 55.05000 199556.25
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0100 401696 595.000 TON | 40.00000 23800.00] 20.00000 11900.00| 25.00000 14875.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0110 406001 14002.000 SYIN | 3.00000 42006.00| 1.00000 14002.00| 2.29000 32064.58
HOT-MIX PATCHING | | |
0120 612222 32.000 LF | 50.00000 1600.00] 90.00000 2880.00] 128.00000 4096.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
11"X18", CLASS IV | | |
0130 705520 16.000 SF | 45.00000 720.00 | 25.00000 400.00] 40.50000 648.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0140 705525 120.000 SF | 30.00000 3600.00] 29.31000 3517.20] 23.34000 2800.80
CURB RAMP, TYPE 1 | | |
0150 708050 2.000 EACH | 2200.00000 4400.00] 1923.69000 3847.38] 2274.00000 4548.00
DRAINAGE INLET, 34" X 18" | | |
0160 708500 1.000 EACH | 200.00000 200.00] 136.33000 136.33] 293.00000 293.00
REPLACING CATCH BASIN GRATES | | |
0170 708504 1.000 EACH | 300.00000 300.00] 453.22000 453.22] 258.00000 258.00
REPLACING CATCH BASIN FRAMES | | |
0180 710002 5.000 EACH | 800.00000 4000.00] 1020.54000 5102.70] 838.00000 4190.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0190 720050 100.000 LF | 22.00000 2200.00] 28.49000 2849.00| 29.14000 2914.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
0200 720055 37.500 LF | 40.00000 1500.00] 33.87000 1270.13] 34.65000 1299.38
CURVED GUARDRAIL SECTION | | |
0210 726003 1.000 EACH | 1600.00000 1600.00] 1543.88000 1543.88| 1580.00000 1580.00
GUARDRAIL END TREATMENT, TYPE 4 | | |
0220 726004 3.000 EACH | 750.00000 2250.00] 769.89000 2309.67] 787.00000 2361.00
ENTRANCE SPECIAL END ANCHORAGE | | |
0230 732508 4230.000 TON | 30.00000 126900.00| 21.75000 92002.50| 23.32000 98643.60
TOPSOIL, MODIFIED | | |
0240 734013 34120.000 SY | 0.25000 8530.00] 0.34000 11600.80| 0.24000 8188.80
PERMANENT GRASS SEEDING, DRY GROUND | | |
0250 735534 34120.000 SY | 0.50000 17060.00| 0.34000 11600.80| 0.53000 18083.60
| | |

SOIL RETENTION BLANKET MULCH, TYPE 4



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/17/09
PAGE 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE CONVERSION ROADS I, SOUTH, 2010
CALL ORDER 001 CONTRACT 1ID 30-069-02.01 COUNTIES SUSSEX
LETTING DATE 11/24/09 DISTRICT M9
SET-ASIDE
| ( 0 ) I ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0260 742502 2856.000 HOUR | 32.97000 94162.32| 32.97000 94162.32| 32.97000 94162.32
FLAGGER, SUSSEX COUNTY, STATE | | |
0270 742516 504.000 HOUR | 47.81000 24096.24| 47.81000 24096.24| 47.81000 24096.24
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0280 743537 50.000 EADY | 150.00000 7500.00] 147.82000 7391.00] 105.00000 5250.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0290 748015 532.000 SF | 5.00000 2660.00] 3.60000 1915.20] 3.78000 2010.96
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0300 748019 27575.000 LF | 0.20000 5515.00] 0.18000 4963.50] 0.19000 5239.25
TEMPORARY MARKINGS, PAINT, 4" | | |
0310 748506 108265.000 LF | 0.35000 37892.75] 0.32000 34644.80] 0.34000 36810.10
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0320 750000 4.000 EACH | 500.00000 2000.00] 386.22000 1544.88| 263.00000 1052.00
ADJUST WATER VALVE BOXES | | |
0330 758000 89.000 sSY | 25.00000 2225.00] 30.68000 2730.52] 28.15000 2505.35
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0340 760502 120.000 SYIN | 2.00000 240.00] 6.16000 739.20| 12.20000 1464.00
PAVEMENT MILLING, TAPER CUT | | |
0350 761001 5318.000 sSY | 12.00000 63816.00| 6.16000 32758.88]| 9.32000 49563.76
BUTT JOINTS, HOT MIX | | |
0360 762001 3662.000 LF | 3.00000 10986.00| 0.10000 366.20] 2.22000 8129.64
SAW CUTTING, HOT MIX | | |
0370 762002 239.000 LF | 6.00000 1434.00] 6.67000 1594.13] 4.50000 1075.50
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0380 763000 LUMP | 128460.00000 128460.00| 53433.34000 53433.34| 39790.00000 39790.00
INITIAL EXPENSE | |
0390 763500 LUMP | 128460.00000 128460.00| 65744.97000 65744.97| 54985.00000 54985.00
MAINTENANCE OF TRAFFIC | | |
0400 763502 LUMP | 5000.00000 5000.00] 2674.07000 2674.07] 2550.00000 2550.00
MAINTENANCE OF RAILROAD TRAFFIC | | |
SECTION TOTALS | S 2,614,668.31] S 2,107,777.00] S 2,125,456.59
—————————————————————————————————————————— e s H
CONTRACT TOTALS | S 2,614,668.31] S 2,107,777.00] S 2,125,456.59

DBE GOALS

| 0




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 12/17/09
PAGE : 001 -4
TABULATION OF BIDS
FINAL

CONTRACT TITLE : CONVERSION ROADS I, SOUTH, 2010

CALL ORDER : 001 CONTRACT ID : 30-069-02.01 COUNTIES : SUSSEX

LETTING DATE : 11/24/09 DISTRICT : M9

SET-ASIDE
[ ( 3 ) [ ( 4 ) [ ( 5 )

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 Category 0001

0010 208000 15.000 cCY
EXCAVATION AND BACKFILL FOR PIPE
TRENCHES

0020 209006 290.000 cCY
BORROW, TYPE F

0030 210000 12.000 cCY

FURNISHING BORROW TYPE "C" FOR PIPE,
UTILITY TRENCH, AND STRUCTURE BACKFILL

0040 211002 200.000 LF
REMOVAL OF STRUCTURES AND OBSTRUCTIONS
(GUARDRAIL)

0050 302005 812.000 TON
GRADED AGGREGATE BASE COURSE, TYPE B

0060 302008 138.000 CY

GRADED AGGREGATE BASE COURSE, TYPE B,
PATCHING

0070 401644 22974.000 TON
SUPERPAVE, TYPE C HOT-MIX, 115
GYRATIONS, PG 64-22 (CARBONATE STONE)

0080 401666 550.000 TON
SUPERPAVE, TYPE B HOT-MIX, 160
GYRATIONS, PG 64-22, PATCHING

0090 401669 3625.000 TON
SUPERPAVE, TYPE B HOT-MIX, 160
GYRATIONS, PG 64-22, WEDGE

0100 401696 595.000 TON
ENTRANCE, DRIVEWAY AND
INTERSECTINGSTREET PAVING SURCHARGE

0110 406001 14002.000 SYIN
HOT-MIX PATCHING
0120 612222 32.000 LF

REINFORCED CONCRETE ELLIPTICAL PIPE,
11"X18", CLASS IV

0130 705520 16.000 SF
SIDEWALK SURFACE DETECTABLE WARNING
SYSTEM

|AMERICAN PAVING CORP
| | |
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|[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC
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| UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |
o o R —
| | |
| 20.00000 300.00| 23.00000 345.00|
| | |
| | |
| 20.00000 5800.00| 18.00000 5220.00]|
| | |
| 25.00000 300.00]| 16.00000 192.00]
| | |
| | |
| 5.00000 1000.00| 3.00000 600.00|
| | |
| | |
| 50.00000 40600.00| 37.00000 30044.00]
| | |
| 75.00000 10350.00] 37.00000 5106.00|
| | |
| | |
| 60.28000 1384872.72| 66.00000 1516284.00 |
| | |
| | |
| 88.00000 48400.00| 92.00000 50600.00|
| | |
| | |
| 59.32000 215035.00] 68.00000 246500.00|
| | |
| | |
| 25.00000 14875.00]| 11.00000 6545.00 |
| | |
| | |
| 1.05000 14702.10] 1.70000 23803.40]
| | |
| 98.00000 3136.00] 120.00000 3840.00]|
| | |
| | |
| 50.00000 800.00| 30.00000 480.00|
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 12/17/09
PAGE 001 -5
TABULATION OF BIDS
FINAL

CONTRACT TITLE : CONVERSION ROADS I, SOUTH, 2010

CALL ORDER 001 CONTRACT ID : 30-069-02.01 COUNTIES : SUSSEX

LETTING DATE : 11/24/09 DISTRICT M9

SET-ASIDE
[ ( 3 ) [ ( 4 ) [ ( 5 )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0140 705525 120.000 SF
CURB RAMP, TYPE 1

0150 708050 2.000 EACH
DRAINAGE INLET, 34" X 18"

0160 708500 1.000 EACH
REPLACING CATCH BASIN GRATES

0170 708504 1.000 EACH
REPLACING CATCH BASIN FRAMES

0180 710002 5.000 EACH
ADJUSTING AND REPAIRING EXISTING MANHOL

0190 720050 100.000 LF
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1

0200 720055 37.500 LF
CURVED GUARDRAIL SECTION

0210 726003 1.000 EACH
GUARDRAIL END TREATMENT, TYPE 4

0220 726004 3.000 EACH
ENTRANCE SPECIAL END ANCHORAGE

0230 732508 4230.000 TON
TOPSOIL, MODIFIED

0240 734013 34120.000 SY
PERMANENT GRASS SEEDING, DRY GROUND

0250 735534 34120.000 SY
SOIL RETENTION BLANKET MULCH, TYPE 4

0260 742502 2856.000 HOUR
FLAGGER, SUSSEX COUNTY, STATE

0270 742516 504.000 HOUR
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME

0280 743537 50.000 EADY
FURNISH AND MAINTAIN TRUCK-MOUNTED
ATTENUATOR, TYPE II

0290 748015 532.000 SF
PERMANENT PAVEMENT STRIPING,
SYMBOL/LEGEND ALKYD-THERMOPLAST IC

0300 748019 27575.000 LF
TEMPORARY MARKINGS, PAINT, 4"

0310 748506 108265.000 LF

PERMANENT PAVEMENT STRIPING, EPOXY
RESIN PAINT, 4"

|AMERICAN PAVING CORP
| |

|[MUMFORD & MILLER CONCRETE IN

UNIT PRICE
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|A-DEL CONSTRUCTION CO INC
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| UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |
| 1500000 | 2160.00]  15.00000  1800.00| 14.00000  1680.00
: 2125.00000 4250.00: 2000.00000 4000 OO:
: 440.00000 440.00: 210.00000 210 OO:
: 475.00000 475.00: 200.00000 200.00:
: 835.00000 4175.00: 375.00000 1875.00:
: 21.00000 2100.00: 20.00000 2000.00:
: 66.00000 2475.00: 35.00000 1312.50:
: 1370.00000 1370.00: 1300.00000 1300.00:
: 1250.00000 3750.00: 1250.00000 3750.00:
: 15.00000 63450.00: 23.50000 99405.00:
: 0.28000 9553.60: 0.26000 8871.20:
: 0.50000 17060.00: 0.42000 14330.40:
: 32.97000 94162.32: 32.97000 94162.32:
: 47.81000 24096.24: 47.81000 24096.24:
: 150.00000 7500.00: 90.00000 4500.00:
| | |
| 4.00000 2128.00] 4.00000 2128.00]
| | |
| 0.20000 5515.00] 0.20000 5515.00]
: 0.36000 38975.40: 0.35000 37892.75:
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/17/09
PAGE 001 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE CONVERSION ROADS I, SOUTH, 2010
CALL ORDER 001 CONTRACT ID 30-069-02.01 COUNTIES SUSSEX
LETTING DATE 11/24/09 DISTRICT M9
SET-ASIDE
I ( 3 ) I ( 4 ) [ ( 5 )
|AMERICAN PAVING CORP |[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——————
0320 750000 4.000 EACH | 200.00000 800.00] 200.00000 800.00] 275.00000 1100.00
ADJUST WATER VALVE BOXES | | |
0330 758000 89.000 sSY | 32.00000 2848.00| 11.00000 979.00] 25.00000 2225.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0340 760502 120.000 SYIN | 10.00000 1200.00] 12.00000 1440.00] 10.00000 1200.00
PAVEMENT MILLING, TAPER CUT | | |
0350 761001 5318.000 sSY | 7.50000 39885.00] 2.00000 10636.00| 8.50000 45203.00
BUTT JOINTS, HOT MIX | | |
0360 762001 3662.000 LF | 2.25000 8239.50] 1.15000 4211.30] 1.45000 5309.90
SAW CUTTING, HOT MIX | | |
0370 762002 239.000 LF | 4.00000 956.00] 11.00000 2629.00] 5.00000 1195.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0380 763000 LUMP | 54960.00000 54960.00| 30000.00000 30000.00] 35000.00000 35000.00
INITIAL EXPENSE | |
0390 763500 LUMP | 134044.00000 134044.00| 22000.00000 22000.00] 35000.00000 35000.00
MAINTENANCE OF TRAFFIC | | |
0400 763502 LUMP | 2000.00000 2000.00] 5000.00000 5000.00] 4000.00000 4000.00
MAINTENANCE OF RAILROAD TRAFFIC | | |
SECTION TOTALS | S 2,268,738.88] S 2,274,603.11] S 2,360,359.46
—————————————————————————————————————————— ———————————————————
CONTRACT TOTALS | S 2,268,738.88] S 2,274,603.11] S 2,360,359.46

DBE GOALS




